

StreamBox

object bid exterior video scoreboard project bid

>> It is 10:15 on January 14th, we are opening the bids for the new LED scoreboard for Bowman Field. We switched this to a virtual opening due to the pandemic going on. For this project we have four bids that came in within the time frame. Tuesday at 10:00 a.m. And Janice, do you want to go ahead and read those companies. I'll give the information as far as the bid amount, the bid bonds were there and if the addendum had been verified.

>> Okay. The first one was Dactronics. And Lundy.

>> I'll start with Dactronics.

>> Yes. Dactronics identified all three addendums. 16, 1-7 and 1-8, the three addenda. And their bid for the scoreboard project is \$890,040.00. 890, 040.00.

>> Say it again.

>> We also have our solicitor Austin right here. Recording the bids as I read them. I apologize for not mentioning that in advance. Right now I'm checking to see if the bid bonds, the required bid bonds are included. So bear with me. It is a somewhat lengthy document. And the bid bond is included with Dactronics. So that's Dactronics. Janice, let's go to the next one in order.

>> The next one is Lundy.

>> Okay. For Lundy Construction. Lundy also verified they saw all three addendums. On 1-5, 1-7, 1-8. They're lump sum price for the project bid is \$999,000 on the dot. So \$999,000. Went down to the rest of the bid package. Their bid bond is also included as well. So Janice, with the third company.

>> The third company is TSI.

>> TSI. Opening now. TSI is a little bit lengthy. So bear with me a minute.

>> Their bid bond is also included.

>> I didn't get there yet. Hold on. Who was that.

>> It was just the play back.

>> TSI's lump sum bid \$1,298,265.20. So \$1,298,265.20. Let gentlemen just verify. They sent a couple documents. That's fine. As long as the required documents are in here. I'm going to check that the -- that number matches the other version they sent. As long as the true bid document is filled out. They're lump sum bid reading again \$1,298,265.20. And this is a lengthy document. So let me check on the bid bonds and addenda. They had two addendums verified. Addendum number one on January 5th and addendum number 2 on January 8th. And I'm looking for the bid bond documentation. So bear with me one minute. Their bid bond is also included. So that was TSI. And the last company, Janice?

>> The last company is Samsung.

>> Samsung. Samsung has verified the three addendums. One on January 5th, one on January 7th. One on January 8th. Their lump sum bid price for the project \$455,960. So that's 455, 960. And just checking for their bond information. And it is right in front of me the bid bond is -- front of me. The bid bond is included. Correct me if I misspeak. We'll go from top. Dactronics \$898,040.

>> That's what I have.

>> \$999,000 on the data.

>> That's what I have as well.

>> TSI had \$1,298,265.20.

>> That's correct.

>> And Samsung 455 -- \$455,960.

>> That's correct.

>> Okay. So at this point -- at this point Larson Design group was the engineering firm that pulled the bid documents and the project documents together. At this point we will give all of the documentation to Larson Design group to go through and make sure that everything is in order and we will be back in touch with the bidders, I would assume by Friday. Tomorrow.

>> And it will be -- it will be a place eventually on a council agenda to be awarded at a public meeting. If -- if there's a responsible and responsive low bidder.

>> I guess that's about all we need to go over at this point. Thank you everybody.